

Industry Communication Event  
 Questions & Answers  
 November 2020

TORFQ	Question	Answer
N/A	Can you please share the information on the Nov 16 industry event?	<a href="https://beta.sam.gov/opp/1e112b1752b741caa30f3e2ee808b43d/view">https://beta.sam.gov/opp/1e112b1752b741caa30f3e2ee808b43d/view</a>
N/A	Could you please provide the website or link for registering for the 16 November PALT event?	<a href="https://beta.sam.gov/opp/1e112b1752b741caa30f3e2ee808b43d/view">https://beta.sam.gov/opp/1e112b1752b741caa30f3e2ee808b43d/view</a>
N/A	My company was recently off-ramped on a schedule due to insufficient sales. Is it possible to get those SINS reinstated on MAS? Do I still have a 2-year wait?	Contact Chanda Tallman: <a href="mailto:chanda.tallman@gsa.gov">chanda.tallman@gsa.gov</a>
N/A	Will a GSA Contracting Officer be notifying us that we need to combine our two schedules, or do we initiate the action on our own?	It is recommended that you initiate the conversation with the GSA contracting officers when you are ready to start the process. GSA is working through all contractors that have more than one contract, but you may initiate the conversation at any time. You will need to determine which GSA Schedule contract will be your surviving schedule and start preparing to modify that schedule to add the SINs from the GSA Schedule you are not keeping. For more information on this process you can contact Chanda Tallman at <a href="mailto:chanda.tallman@gsa.gov">chanda.tallman@gsa.gov</a> .
N/A	Have all IT70 SINS been consolidated under the PSS at this point?	All SINS (IT70, PSS, and all others) are now consolidated under one single Schedule called the GSA Multiple Award Schedule (MAS). The single Schedule is structured around 12 categories and 83 subcategories. More information is available at <a href="https://go.usa.gov/x7kNB">Caution-https://go.usa.gov/x7kNB</a> .
N/A	We have 2 MAS contracts. How do we initiate consolidating both contracts into one?	You can reach out to the GSA contracting officers and start the conversation. However, you will first need to determine which GSA Schedule contract will be your surviving schedule and start preparing to modify that schedule to add the SINs from the schedule you are not keeping. For more information on this process you can contact Chanda Tallman at <a href="mailto:chanda.tallman@gsa.gov">chanda.tallman@gsa.gov</a> .
N/A	How does ACC-R / EXPRESS get paid for EXPRESS contracting services across the Army or to other organizations as it evolves?	ACC-RSA does not and will not charge a fee for service for the utilization of the EXPRESS vehicle. A process for potential reimbursement for administrative costs is being developed for possible customer base expansion.

Industry Communication Event  
 Questions & Answers  
 November 2020

TORFQ	Question	Answer
2020T-12	What is the anticipated Contract type for 2020T-12 - SBSA or Full and Open?	2020T-12 will be competed Full & Open as a Hybrid T&M/FFP Task Order.
2020T-12	When was the expected release date again?	The DRAFT TORFQ is expected to be released 06 Nov 20.
2020T-12	Does CCDC have published small business goals?	CCDC does not have published Small Business Goals and follows that of the Army.
2020T-12	Is the RFP release still targeted for mid Jan given the earlier release of DTORFQ?	The TORFQ release is still on target for mid to late January.
2020T-12	NAICS 541330 has several size stds: 16.5M or 41.5M?	The size standard for NAICS 541330 is \$41.5M. This effort will be competed full and open.
2020T-12	Will this be T&M?	This will primarily be T&M. Details on the amount of FFP will be released in the draft.
2020T-12	How will you handle Protective technology awards - will SEC be involved?	At this time we do not have any information to provide on how any secure environment contracting activities will be handled.
2020T-12	Just to clarify, S3E will be a SBSA under 541330 \$41.5M size standard?	This effort will be competed full and open, \$41.5M size standard.
2021T-01	How are the cyber requirements different between the two task orders?	The Cybersecurity portion of the Tech Management Contract will be used for onsite SETA ISSO/ISSM-related work. Work that is considered "core" (SwA, VAE, etc) even though some may be onsite will be on the SSE contract.
2021T-01	Does Tech Management track back to the old Matrix Support division?	Tech Management provides Matrix Support of both Government and Contractor personnel. Tech Management has never had the name "Matrix Support Division." Prior to the AvMC reorg, S3I did have a group of matrixed software engineers that merged with Tech Management.
2021T-01	Will there be a requirement for OFF-SITE Personnel, as some matrixed organization have space constraints or requirement for work to be performed OFF site ?	Yes, there will be a requirement. Off-site personnel details will be provided in the draft TORFQ.
2021T-01	What was the predecessor contract? Who was the incumbent? If there were several contracts that were bundled, what were they?	There was no bundling to form this requirement. This is a new contract with no predecessors.
2021T-01	For Cyber requirements, What CMMC level will be required?	There are currently no CMMC requirements for matrixed contractor cyber support.
2021T-01	If this is going to have separate TDs are you considering a Multiple Award contract?	Separate TDs will be issued throughout the period of performance of this task order. It will be administered similar to other EXPRESS Tasks Orders in the Technical Domain.

Industry Communication Event  
 Questions & Answers  
 November 2020

TORFQ	Question	Answer
2021L-01	What prior contract number supported the 2021L-01?	FA8075-14-D-0025-0011
2021P-01	Regarding the STORM Programmatic 2021P-01, what is the incumbent contract #?	No prior Programmatic TO; new effort is being split out from technical TO W31P4Q-09-A-0019/0004.
2021T-02	Can you repeat the FTE for 2021T-02?	109 (approx)
2021T-02	Will any existing requirements from technical requirement migrate to either the programmatic or logistics task orders	Yes, some of the existing requirements under the current TO (W31P4Q-09-A-0019/0004) that were determined to be more programmatic in nature will migrate to the new Programmatic effort.
2021T-02	When do you anticipate a Size Determination for the T-02 TO be made?	We do not have a estimated date at this time.
2021L-01/ 2021P-01/ 2021T-02	<p>My understanding from S3 notes from your briefing is that the 128 current SETA FTE at STORM will be allocated across Technical, Programmatic and Log EXPRESS task order, plus additional LOE for future, I assume with 109 FTE for Technical, 60 for Programmatic, and 10 for Log. Is this correct?</p> <p>I assume there will be charts if they released for public consumption.</p> <p>You are only talking about those who actually sit in the PMO, not ones that are obtained by other organizations who support at location other than the PMO, such as S3I contractors, is that correct?</p>	<p>Positions currently under W31P4Q-09-A-0019/0004 will be split among both the Technical (2021T-02) and Programmatic (2021P-01) TO's. STORM contractor positions currently covered by external (non-STORM) contracts are also included in the totals along with future support.</p> <p>ACC does plan to post the slides once approved by Public Affairs.</p>