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MEPCOM: 

Is this going to be set-aside? Yes, It will be competed under the B&A domain which is 
a set-aside domain. 

Is there a timeline for the award?  Working to award before the end of the FY. 

Does this open up opportunities in the broader scale?  Yes, this is the first of the 
initiatives to be competed under our push to move EXPRESS to an Army Wide vehicle. 

Can we market EXPRESS to other army customers? Yes. 

2024T-02 Industrial Operations – Production Engineering: 

What is the anticipated NAICS for this requirement? 541330 

Is the prime required to have Certified Value Specialist on their team? Yes, on the 
team. It does not have to be employed by the Prime BPA holder. 

2024T-03 Apache Spec Ops Aircraft: 

Will UK personnel be needed to support this requirement? The PWS will be 
amended to clarify the requirement.   

What is the anticipated NAICS for this requirement? 541330 

Will this requirement be set-aside?  It has not been determined at this time. 

Other: 

Will the 17 task order awards be completed by the end of the FY or calendar year?  
Estimated Dates for Task Order awards can be found on the EXPRESS public website 
on the Upcoming Actions document. They are updated routinely. 
https://acc.army.mil/contractingcenters/acc-rsa/sscm/express/index.html 

Regarding the EXPRESS On-ramp, “slip on dates” was mentioned. What kind of 
slippage…days, weeks, months?  An email was released to offerors on 31 May 2023 
with the updated schedule. 
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Regarding 2022B-01 – coming out as final or draft? Date on slide refers to TORFQ 
release. 

Regarding 2023T-01 – what is the anticipated NACIS and will it be set-aside? 
541715 and will be Full & Open. 

Regarding 2023L-01, what is the status? The contracting team is reviewing 
requirement documents. 

The Acquisition Gateway notes it will be decommissioned September 30. Is there 
a plan to migrate to something new?  The replacement will be in place soon and all 
data will migrate. 
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